



Republic of the Philippines  
**PROVINCE OF ZAMBOANGA DEL NORTE**  
**BIDS AND AWARDS COMMITTEE**  
 Provincial Capitol, Estaka, Dipolog City  
 Email add: [bidsandawards22@gmail.com](mailto:bidsandawards22@gmail.com)

**June 11, 2024**

**INVITATION TO BID**

The Provincial Government of Zamboanga del Norte through the Bids and Awards Committee (BAC) is inviting interested parties/ bidders to bid for the following contract:

|                                                |                                                                                                                           |
|------------------------------------------------|---------------------------------------------------------------------------------------------------------------------------|
| <b>Contract ID:</b>                            | <b>PR#300(18)24-06-195(O)</b>                                                                                             |
| <b>Contract Name:</b>                          | Concreting of Barangay Road Along Purok Tangigue, Barangay Polo to San Pedro Phase - 1, Dapitan City, Zamboanga del Norte |
| <b>Location/Purpose:</b>                       | Barangay Road Along Purok Tangigue, Barangay Polo to San Pedro Phase - 1, Dapitan City, Zamboanga del Norte               |
| <b>Approved Budget for the Contract (ABC):</b> | <b>P12,566,990.72</b><br><b>(inclusive of all applicable taxes)</b>                                                       |

- Bidders/ contractors must have an expertise in undertaking a similar project, completed at least two similar contracts which the equivalent amount is at least 50% of the proposed project for bidding within the last three years.
- Bidders are inform that the delivery term is 30 calendar days upon receipt of Notice to Proceed.
- Bidders/ Contractors shall submit their one (1) copy sealed envelope containing their technical and financial documents
- Documents submitted must be in accordance with the checklist provided and must have a corresponding label or name plates.
- The eligibility check/ screening as well as the Preliminary Examination of Bids shall use the non- discretionary "pass/ fail" criteria.
- Post qualification of the Lowest/ Single bids shall be conducted.
- All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Evaluation of Bids, Post Qualification and Award of the Contract shall be governed by the pertinent provision of RA 9184 and its Implementing Rules and Regulations (IRR).
- All bids must be accompanied by a bid security in any of the acceptable forms in the amount stated in ITB Clause 14.
- Bidding is restricted to Filipino Citizens/ sole proprietorships, partnerships or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA No. 5183.

The schedules of activities are listed as follows:

| <b>BAC ACTIVITIES</b>                                 | <b>SCHEDULE</b>                                |
|-------------------------------------------------------|------------------------------------------------|
| <b>Advertisement / Posting</b>                        | <b>June 12 - 18, 2024</b>                      |
| <b>Pre-bid Conference</b>                             | <b>June 19, 2024 @ 09:00 AM</b>                |
| <b>Availability and Issuance of Bidding Documents</b> | <b>June 12, 2024 – July 02, 2024 @ 08:30AM</b> |
| <b>Deadline for the Submission of Bids</b>            | <b>July 02, 2024 @ 08:30AM</b>                 |
| <b>Bid Opening and Evaluation</b>                     | <b>July 02, 2024 @ 09:00AM</b>                 |

- Payment for bidding documents is a non- refundable amount of **Twenty Five Thousand Pesos Only (Php25,000.00)** payable to the Office of the Provincial Treasurer, Provincial Capitol Building, Dipolog City.
- Prospective Bidders may obtain further information from the Office of the Bids and Awards Committee, Provincial Capitol Building during office hours @ 8:00AM - 5:00PM.
- Bids must be duly received by the BAC Secretariat through manual submission at the address stated above.
- The Provincial Government of Zamboanga del Norte reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- **Bidding Documents will be electronically uploaded to the Philgeps website of the Provincial Office of Zamboanga del Norte at [bidsandawards22@gmail.com](mailto:bidsandawards22@gmail.com).**

**Atty. RAFAEL R. OSABEL, JR.**  
 BAC Chairman

**Annex:**

**Concreting of Barangay Road Along Purok Tangigue, Barangay Polo to San Pedro Phase - 1, Dapitan City, Zamboanga del Norte**

PR# 300(18)24-06-195(O)

ABC: **P12,566,990.72**

| <i>ITEM</i>   | <i>ACTIVITY DESCRIPTION</i>                                                                   | <i>UNIT</i> | <i>QTY</i> |
|---------------|-----------------------------------------------------------------------------------------------|-------------|------------|
| <b>PART A</b> | <b>FACILITIES FOR THE ENGINEER</b>                                                            |             |            |
| A.1.1(8)      | Provision of Field Office for the Engineer(Rental Basis)                                      | month       | 2.50       |
| A.1.1(11)     | Provision of Furnitures/Fixtures, Equipment & Appliances for the Field Office of the Engineer | Lumpsum     | 1.00       |
| A.1.4(1)      | Provision of Progress Photographs                                                             | each        | 52.00      |
| <b>PART B</b> | <b>OTHER GENERAL REQUIREMENTS</b>                                                             |             |            |
| B.4(1)        | Construction Survey and Staking                                                               | km          | 0.64       |
| B.5           | Project Billboard / Signboard                                                                 | each        | 2.00       |
| B.7(2)        | Occupational Safety and Health Program                                                        | Lumpsum.    | 1.00       |
| B.8(1)        | Traffic Management                                                                            | months      | 2.50       |
| B.9           | Mobilization / Demobilization                                                                 | Lumpsum     | 1.00       |
| <b>PART C</b> | <b>EARTHWORKS</b>                                                                             |             |            |
| 100(1)        | Clearing and Grubbing (with Stripping)                                                        | ha          | 0.32       |
| 100(3)b       | Individual Removal of Trees (small b, above 300mmØ up to 500mmØ)                              | ea          | 18.00      |
| 101(3)a.1     | Removal of Existing Concrete Pavement (0.1m thk)                                              | sq.m        | 402.00     |
| 103(1)a       | Structure Excavation (Common Soil)                                                            | cu.m.       | 122.88     |
| 104(1)a       | Embankment (from Borrow)                                                                      | cu.m        | 141.08     |
| 104(1)b       | Embankment from Roadway Excavation                                                            | cu.m        | 488.83     |
| 105(1)        | Subgrade Preparation (Common Material)                                                        | sq.m        | 3,833.04   |
| <b>PART D</b> | <b>SUBBASE AND BASE COURSE</b>                                                                |             |            |
| 200           | Aggregate Sub-base Course                                                                     | cu.m        | 885.41     |
| 201           | Aggregate Base Course                                                                         | cu.m        | 911.42     |
| <b>PART E</b> | <b>SURFACE COURSES</b>                                                                        |             |            |
| 311(1)a.2     | PCC Pavement (Plain) –Conventional Method, 200 mm thk                                         | sq.m        | 2,555.40   |
| <b>PART G</b> | <b>DRAINAGE AND SLOPE PROTECTION STRUCTURES</b>                                               |             |            |
| 404(1)a       | Reinforcing Steel, Grade 40                                                                   | kg          | 1,009.25   |
| 404(1)b       | Reinforcing Steel, Grade 60                                                                   | kg          | 3,457.50   |
| 405(1)b3      | Structural Concrete, 27.58MPa Class A 28 days                                                 | cu.m.       | 50.75      |
| 506.00        | Stone Masonry (Slope Protection, Headwall, Apron, Catch Basin)                                | cu.m.       | 22.00      |
| <b>PART H</b> | <b>MISCELLANEOUS STRUCTURES</b>                                                               |             |            |
| 603(3)A       | Metal Guardrails (Metal Beam)including Concrete Post                                          | m           | 20.00      |
| 603(4)a       | Metal Beam End Piece, Fish Tail                                                               | each        | 2.00       |
| 624(9)a1      | Single Arm 8m-Pole Solar LED Roadway Lighting, 80W – 125W, 1.5m Mast Arm Length               | ea          | 32.00      |
| 804(4)        | Gravel Bedding                                                                                | cu.m        | 8.19       |
|               | ***Nothing Follows***                                                                         |             |            |