



Republic of the Philippines
PROVINCE OF ZAMBOANGA DEL NORTE
BIDS AND AWARDS COMMITTEE
Provincial Capitol Building, Dipolog City

SUPPLEMENTAL/ BID BULLETIN NO. 32

This SBB No. 32 dated October 01, 2024 was issued to modify or amend the date of procurement activities for the **Repair/Improvement of 1 Unit 1 Classroom School Building at Pian Elementary School, Barangay Pian, Municipality of Polanco, Zamboanga del Norte under PR#300(01)24-09-374(O)** in the amount of **P1,700,000.00**, due to the declaration of Special Non-Working Holiday on **October 07, 2024** in celebration of the Town Fiesta in Dipolog City per dissemination of Proclamation No. 15 of the Lupong Tagapagpaganap ng Pook dated October 3, 1988, to wit;

BAC ACTIVITIES	SCHEDULE
Advertisement / Posting	September 28, 2024 – October 4, 2024
Pre-bid Conference	October 7, 2024 @ 09:00AM
Availability and Issuance of Bidding Documents	September 28, 2024 – October 21, 2024 @ 08:30AM
Deadline for the Submission of Bids	October 21, 2024 @ 08:30 AM
Bid Opening and Evaluation	October 21, 2024 @ 09:00AM

Modified and Amended Bidding Schedule of Activities:

Pre-bid Conference	October 10, 2024 @ 09:00AM
Availability and Issuance of Bidding Documents	September 28, 2024 – October 24, 2024
Deadline for the Submission of Bids	October 24, 2024 @08:30AM
Bid Opening and Evaluation	October 24, 2024 @09:00AM

Interested and prospective bidders are advised to adhere to the issued bid supplement.

For guidance and information of all concerned.

Atty. RAFAEL R. OSABEL, JR
BAC Chairman