



December 20, 2024

INVITATION TO BID

Rescheduling of the procurement activities due to NONE BIDS RECEIVED & DECLARATION OF FAILURE OF BIDDING

The Provincial Government of Zamboanga del Norte through the Bids and Awards Committee (BAC) is inviting interested parties/ bidders to bid for the following contract:

Contract ID:	PR#300(18)24-11-481 (O)
Contract Name:	Concreting of Daang Lungsod-Sinuyak-Patik-Sitog Provincial Road (Sinuyak Section) at Municipality of Katipunan, Zamboanga del Norte
Location/Purpose:	For the use in the Concreting of Daang Lungsod-Sinuyak-Patik-Sitog Provincial Road (Sinuyak Section) at Municipality of Katipunan, Zamboanga del Norte
Approved Budget for the Contract (ABC):	P5,269,560.65 (inclusive of all applicable taxes)

- Bidders are hereby advised that the said procurement was rescheduled due to none bids received.
- Bidders/ contractors must have an expertise in undertaking a similar project, completed at least two similar contracts which the equivalent amount is at least 50% of the proposed project for bidding within the last three years.
- Bidders are inform that the delivery term is 42 calendar days upon receipt of Notice to Proceed.
- Bidders/ Contractors shall submit their three (3) copies sealed envelope containing their technical and financial documents
- Documents submitted must be in accordance with the checklist provided and must have a corresponding label or name plates.
- The eligibility check/ screening as well as the Preliminary Examination of Bids shall use the non- discretionary "pass/ fail" criteria.
- Post qualification of the Lowest/ Single bids shall be conducted.
- All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Evaluation of Bids, Post Qualification and Award of the Contract shall be governed by the pertinent provision of RA 9184 and its Implementing Rules and Regulations (IRR).
- All bids must be accompanied by a bid security in any of the acceptable forms in the amount stated in ITB Clause 14.
- Bidding is restricted to Filipino Citizens/ sole proprietorships, partnerships or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA No. 5183.

The schedules of activities are listed as follows:

BAC ACTIVITIES	SCHEDULE
Availability and Issuance of Bidding Documents	December 21, 2024 – January 03, 2025 @ 08:30AM
Deadline for the Submission of Bids	January 03, 2025 @ 08:30 AM
Bid Opening and Evaluation	January 03, 2025 @ 09:00AM

- Payment for bidding documents is a non- refundable amount of **Ten Thousand Pesos Only (Php10,000.00)** payable to the Office of the Provincial Treasurer, Provincial Capitol Building, Dipolog City.
- Prospective Bidders may obtain further information from the Office of the Bids and Awards Committee, Provincial Capitol Building during office hours @ 8:00AM - 5:00PM.
- Bids must be duly received by the BAC Secretariat through manual submission at the address stated above.
- The Provincial Government of Zamboanga del Norte reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- **Bidding Documents will be electronically uploaded to the Philgeps website of the Provincial Office of Zamboanga del Norte at bidsandawards22@gmail.com.**

Atty. RAFAEL R. OSABEL, JR.
 BAC Chairman

Annex:

Concreting of Daang Lungsod-Sinuyak-Patik-Sitog Provincial Road (Sinuyak Section) at Municipality of Katipunan, Zamboanga del Norte

PR#300(18)24-11-481(O)

ABC: **P5,269,560.65**

<i>ITEM</i>	<i>ACTIVITY DESCRIPTION</i>	<i>UNIT</i>	<i>QTY</i>
PART A	FACILITIES FOR THE ENGINEER		
A.1.1(3)	Construction of Field Office for the Engineer	Lumpsum	1.00
A.1.1(11)	Provision of Furnitures/Fixtures, Equipment & Appliances for the Field Office of the Engineer	Lumpsum	1.00
A.1.4(1)	Provision of Progress Photographs	each	28.00
PART B	OTHER GENERAL REQUIREMENTS		
B.4(1)	Construction Survey and Staking	km	0.32
B.5	Project Billboard / Signboard	each	2.00
B.7(2)	Occupational Safety and Health Program	Lumpsum	1.00
B.8(1)	Traffic Management	month	1.40
B.9	Mobilization/Demobilization	Lumpsum	1.00
PART C	EARTH WORKS		
100(1)	Clearing and Grubbing (with Stripping)	ha	0.13
101(3)b	Removal of Existing Asphalt Pavement (100 mm thk)	sq.m	1,912.14
102(2)b	Roadway Excavation (Surplus Common)	cu.m	912.03
104(1)b	Embankment from Roadway Excavation	cu.m	15.61
105(1)	Subgrade Preparation (Common Material)	sq.m	2,230.83
PART D	SUBBASE AND BASE COURSE		
200	Aggregate Sub-Base Course	cu.m	850.92
201	Aggregate Base Course	cu.m	318.69
PART E	SURFACE COURSES		
311(1)a.3	PCC Pavement (Plain) – Conventional Method, 230 mm thk	sq.m	1,614.43
PART F	MISCELLANEOUS STRUCTURES		
612(1)	Reflectorized Thermolastic Pavement Markings (White)	sq.m	79.94
607(1)	Reflective Pavement Studs	each	105.00
	Nothing Follows		