

Republic of the Philippines PROVINCE OF ZAMBOANGA DEL NORTE BIDS AND AWARDS COMMITTEE

Provincial Capitol, Estaka, Dipolog City Email add: bidsandawards22@gmail.com

May 14, 2024

INVITATION TO BID

The Provincial Government of Zamboanga del Norte through the Bids and Awards Committee (BAC) is inviting interested parties/bidders to bid for the following contract:

Contract ID:	PR#300(01)24-05-105(O)
Contract Name:	Concreting of Fatima-Communal Provincial Road - Phase II, Municipality of Liloy, Zamboanga
	del Norte
Location/Purpose:	Fatima-Communal Provincial Road - Phase II, Municipality of Liloy, Zamboanga del Norte
Approved Budget for the	P10,956,062.87
Contract (ABC):	(inclusive of all applicable taxes)

- Bidders/ contractors must have an expertise in undertaking a similar project, completed at least two similar contracts which the equivalent amount is at least 50% of the proposed project for bidding.
- Bidders are inform that the delivery term is 30 calendar days upon receipt of Notice to Proceed.
- Bidders/ Contractors shall submit their one (1) copy sealed envelope containing their technical and financial documents
- Documents submitted must be in accordance with the checklist provided and must have a corresponding label or name plates.
- The eligibility check/ screening as well as the Preliminary Examination of Bids shall use the non- discretionary "pass/fail" criteria.
- Post qualification of the Lowest/ Single bids shall be conducted.
- All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Evaluation of Bids, Post Qualification and Award of the Contract shall be governed by the pertinent provision of RA 9184 and its Implementing Rules and Regulations (IRR).
- All bids must be accompanied by a bid security in any of the acceptable forms in the amount stated in ITB Clause 14.
- Bidding is restricted to Filipino Citizens/ sole proprietorships, partnerships or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA No. 5183.

The schedules of activities are listed as follows:

BAC ACTIVITIES	SCHEDULE
Advertisement / Posting	May 15 - 21, 2024
Pre-bid Conference	May 23, 2024 @ 09:00 AM
Availability and Issuance of Bidding Documents	May 15, 2024 – June 07, 2024 @ 08:30AM
Deadline for the Submission of Bids	June 07, 2024 @ 08:30AM
Bid Opening and Evaluation	June 07, 2024 @ 09:00AM

- Payment for bidding documents is a non- refundable amount of **Twenty Five Thousand Pesos Only (Php25,000.00)** payable to the Office of the Provincial Treasurer, Provincial Capitol Building, Dipolog City.
- Prospective Bidders may obtain further information from the Office of the Bids and Awards Committee, Provincial Capitol Building during office hours @ 8:00AM 5:00PM.
- Bids must be duly received by the BAC Secretariat through manual submission at the address stated above.
- The Provincial Government of Zamboanga del Norte reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- Bidding Documents will be electronically uploaded to the Philgeps website of the Provincial Office of Zamboanga del Norte at <u>bidsandawards22@gmail.com</u>.

ATTY. RAFAEL R. OSABEL, JR. BAC Chairman

Annex:

Concreting of Fatima-Communal Provincial Road - Phase II, Municipality of Liloy, Zamboanga del Norte

PR# 300(01)24-05-105(O) ABC: **P**10,956,062.87

ITEM	ACTIVITY DESCRIPTION	UNIT	QTY
PART A	FACILITIES FOR THE ENGINEER		
A.1.4(1)	Provision of Progress Photographs	each	46.00
PART B	OTHER GENERAL REQUIREMENTS		
B.4(1)	Construction Survey and Staking	km	0.80
B.5	Project Billboard / Signboard	each	2.00
B.7(2)	Occupational Safety and Health Program	Lumpsum.	1.00
B.8(1)	Traffic Management	months	2.27
B.9	Mobilization / Demobilization	Lumpsum	1.00
PART C	EARTH WORKS		
100(1)	Clearing and Grubbing (with Stripping)	ha	0.18
101(3)b	Removal of Existing Asphalt Pavement (100mm thk)	sq.m	5,346.00
102(2)b	Roadway Excavation(Surplus Common)	cu.m.	115.13
104(1)b	Embankment from Roadway Excavation	си.т	96.30
105(1)	Subgrade Preparation (Common Material)	sq.m	7,224.50
PART D	SUBBASE AND BASE COURSE		
200	Aggregate Sub-base Course	си.т	1,828.42
PART E	SURFACE COURSES		
311(1)a.3	PCC Pavement (Plain) –Conventional Method, 230 mm thk	sq.m	5,440.65
	Nothing Follows		_