Republic of the Philippines PROVINCE OF ZAMBOANGA DEL NORTE OFFICE OF THE BIDS AND AWARDS COMMITTEE

Provincial Capitol Building, Dipolog City

SUPPLEMENTAL/BID BULLETIN NO. 12

This SBB No.12 dated August 16, 2024 was issued to modify or amend the date of bid opening for the Construction of Baliguian Central School Perimeter Fence, Municipality of Baliguian, Zamboanga del Norte under PR#300/200-24-07-243(O) in the amount of P1,196,090.02, due to the declaration of a special (non-working) day on August 23, 2024 throughout the country under the Proclamation No. 665, Office of the President of the Philippines, Malacañang Palace to wit;

| BAC ACTIVITIES | SCHEDULE |
|---|-------------------------------|
| Availability and Issuance of Bidding Documents | August 15 - 23, 2024@ 08:30AM |
| Deadline for the Submission of Bids | August 23, 2024@ 08:30 AM |
| Bid Opening and Evaluation | August 23, 2024@ 09:00AM |

Modified and Amended Bidding Schedule of Activities:

| Deadline for the Submission of Bids | September 2, 2024@ 08:30 AM |
|-------------------------------------|-----------------------------|
| Bid Opening and Evaluation | September 2, 2024@ 09:00AM |

Interested and prospective bidders are advised to adhere to the issued bid supplement.

For guidance and information of all concerned.

Atty. RAFAEL R. OSABEL, JR BAC Chairman