



Republic of the Philippines
PROVINCE OF ZAMBOANGA DEL NORTE
BIDS AND AWARDS COMMITTEE
Provincial Capitol Building, Dipolog City

SUPPLEMENTAL/ BID BULLETIN NO. 31

This SBB No. 31 dated October 01, 2024 was issued to **modify or amend** the date of procurement activities for the **Construction of PNP Grandstand, Sicayab, Dipolog City, Zamboanga del Norte under PR#300(01)24-09-378(O)** in the amount of **P1,999,920.22**, due to the declaration of Special Non-Working Holiday on **October 07, 2024** in celebration of the Fiesta in Dipolog City per dissemination of Proclamation No. 15 of the Lupong Tagapagpaganap ng Pook dated October 3, 1988, to wit;

| BAC ACTIVITIES | SCHEDULE |
|---|--|
| Advertisement / Posting | September 28, 2024 – October 4, 2024 |
| Pre-bid Conference | October 7, 2024 @ 09:00AM |
| Availability and Issuance of Bidding Documents | September 28, 2024 – October 21, 2024 @ 08:30AM |
| Deadline for the Submission of Bids | October 21, 2024 @ 08:30 AM |
| Bid Opening and Evaluation | October 21, 2024 @ 09:00AM |

Modified and Amended Bidding Schedule of Activities:

| | |
|---|--|
| Pre-bid Conference | October 10, 2024 @ 09:00AM |
| Availability and Issuance of Bidding Documents | September 28, 2024 – October 24, 2024 |
| Deadline for the Submission of Bids | October 24, 2024 @08:30AM |
| Bid Opening and Evaluation | October 24, 2024 @09:00AM |

Interested and prospective bidders are advised to adhere to the issued bid supplement.

For guidance and information of all concerned.

Atty. RAFAEL R. OSABEL, JR
BAC Chairman