



November 13, 2024

INVITATION TO BID

The Provincial Government of Zamboanga del Norte through the Bids and Awards Committee (BAC) is inviting interested parties/ bidders to bid for the following contract:

Contract ID:	PR#300(18)24-11-419(O)
Contract Name:	Procurement of Fuel (Diesel)
Location/Purpose:	For the use of vehicles for different projects.
Approved Budget for the Contract (ABC):	P1,276,800.00 (inclusive of all applicable taxes)

- Bidders/ contractors must have an expertise in undertaking a similar project, completed at least two similar contracts which the equivalent amount is at least 25% of the proposed project for bidding within the last three years.
- Bidders are inform that the delivery term is 30 calendar days upon receipt of Notice to Proceed or as to the need of the end-user arises.
- Bidders/ Contractors shall submit their one (1) copy sealed envelope containing their technical and financial documents
- Documents submitted must be in accordance with the checklist provided and must have a corresponding label or name plates.
- The eligibility check/ screening as well as the Preliminary Examination of Bids shall use the non- discretionary "pass/ fail" criteria.
- Post qualification of the Lowest/ Single bids shall be conducted.
- All particulars relative to Eligibility Statement and Screening, Bid Security, Performance Security, Evaluation of Bids, Post Qualification and Award of the Contract shall be governed by the pertinent provision of RA 9184 and its Implementing Rules and Regulations (IRR).
- All bids must be accompanied by a bid security in any of the acceptable forms in the amount stated in ITB Clause 14.
- Bidding is restricted to Filipino Citizens/ sole proprietorships, partnerships or organizations with at least sixty percent (60%) interest or outstanding capital stock belonging to citizens of the Philippines, and to citizens or organizations of a country the laws or regulations of which grant similar rights or privileges to Filipino citizens, pursuant to RA No. 5183.

The schedules of activities are listed as follows:

BAC ACTIVITIES	SCHEDULE
Advertisement / Posting	November 14 - 20, 2024
Pre-bid Conference	November 21, 2024 @ 09:00AM
Availability and Issuance of Bidding Documents	November 14, 2024 – December 05, 2024@ 08:30AM
Deadline for the Submission of Bids	December 05, 2024@ 08:30 AM
Bid Opening and Evaluation	December 05, 2024@ 09:00AM

- Payment for bidding documents is a non- refundable amount of **Five Thousand Pesos Only (Php5,000.00)** payable to the Office of the Provincial Treasurer, Provincial Capitol Building, Dipolog City.
- Prospective Bidders may obtain further information from the Office of the Bids and Awards Committee, Provincial Capitol Building during office hours @ 8:00AM - 5:00PM.
- Bids must be duly received by the BAC Secretariat through manual submission at the address stated above.
- The Provincial Government of Zamboanga del Norte reserves the right to reject any and all bids, declare a failure of bidding, or not award the contract at any time prior to contract award in accordance with Sections 35.6 and 41 of the 2016 revised IRR of RA No. 9184, without thereby incurring any liability to the affected bidder or bidders.
- **Bidding Documents will be electronically uploaded to the Philgeps website of the Provincial Office of Zamboanga del Norte at bidsandawards22@gmail.com.**

Atty. RAFAEL R. OSABEL, JR.
BAC Chairman

Annex A:

Procurement of Fuel (Diesel)

PR#300(18)24-11-419(O)

ABC: **P1,276,800.00**

1. 18,240 ltrs Fuel (Diesel)

**Road Opening, Barangay New Barili, Municipality of Tampilisan, Zamboanga del Norte – 4,052 ltrs*

**Rehabilitation/Improvement of Dansalan-San Isidro Provincial Road, Municipality of Labason, Zamboanga del Norte – 1,920 ltrs*

**Rehabilitation/Improvement of Piao-Balok Provincial Road, Municipality of Sindangan, Zamboanga del Norte – 3,680 ltrs*

**Concreting of Baranga Road (Phase I), Barangay Tangarak, Municipality of Sibuco, Zamboanga del Norte - 2,127 ltrs*

**Rehabilitation/Improvement of Banigan-San Miguel Provincial Road, Municipality of Liloy, Zamboanga del Norte – 1,920 ltrs*

**Concreting of Purok Parpagayo to Purok Sampaguita Barangay Road, Barangay Olingan, Dipolog City, Zamboanga del Norte – 1,207 ltrs*

**Concreting of Barangay Molos Road (Phase I), Barangay Molos, Municipality of Tampilisan, Zamboanga del Norte – 2,127 ltrs*

**Concreting of Sitio Gusao Barangay Poblacion Road, Barangay Poblacion, Municipality of Leon B. Postigo, Zamboanga del Norte – 1,207 ltrs*

****Nothing Follows****