



Republic of the Philippines
PROVINCE OF ZAMBOANGA DEL NORTE
OFFICE OF THE BIDS AND AWARDS COMMITTEE
Provincial Capitol Building, Dipolog City

SUPPLEMENTAL/ BID BULLETIN NO. 01

This SBB No. 01 dated January 13, 2025 was issued to modify or amend the bidding schedule particularly the bid opening concerning to the Construction of Multi-Purpose Center Phase I, Poblacion, Salug, Zamboanga del Norte under PR#300(18)24-12-506(O) in the amount of P10,000,000.00 with Reference No. 11628780.

After careful consideration, we regret to inform the prospective bidders that there was a failure to adequately serve the invitation for the meeting intended for the pool of observers which was previously scheduled as follows, to wit;

| BAC ACTIVITIES | SCHEDULE |
|---|---|
| Pre-procurement | December 19, 2024 |
| Advertisement / Posting | December 21, 2024 – January 02, 2025 |
| Pre-bid Conference | January 03, 2025 @ 09:00AM |
| Availability and Issuance of Bidding Documents | December 21, 2024 – January 16, 2025 @ 08:30AM |
| Deadline for the Submission of Bids | January 16, 2025 @ 08:30AM |
| Bid Opening and Evaluation | January 16, 2025 @ 09:00AM |

As a result, we hereby modify and amend the bidding schedule of activities as follows:

| | |
|---|--|
| Availability and Issuance of Bidding Documents | January 17 - 24, 2025 @ 08:30AM |
| Deadline for the Submission of Bids | January 24, 2025 @ 08:30 AM |
| Bid Opening and Evaluation | January 24, 2025 @ 09:00AM |

All other terms and conditions of the bidding process shall remain unchanged and in effect.

Interested and prospective bidders are advised to adhere to the issued bid supplement.

For guidance and information of all concerned.

Atty. RAFAEL R. OSABEL, JR
BAC Chairman